



## ADDENDUM #1

---

DATE August 26, 2020 FILE NO. 1588-5045  
RE 756 & 766 Wanless Drive – Daycare Centre & Road Widening

---

TO **Tenderers** CC Quadspring Inc.  
FROM Dennis Summers

---

This addendum will be incorporated into the bid opportunity and shall form a part of the contract documents.

The Following items within the Contract Documents have been revised as follows:

- Section C, General Information, Instructions to Tenderers; the **Tender closing date has been revised to August 31<sup>st</sup>, 2020 at 4:00pm.**

### Clarifications:

1. Can our submission be via email or is a hand delivered paper copy required?
  - **Tenderers must submit a digital copy to [dsummers@cfcrozier.ca](mailto:dsummers@cfcrozier.ca) in PDF before 4:00pm on the 31<sup>st</sup>, and hard copies must follow within the same week of closing.**
2. Does the storage tank require a liner?
  - **Please refer to Lithos drawing SS-01, Section A-A, Storm Chamber. The Tank will require a Non-Woven Geotextile liner around the entire system. For more product information please follow up with the storm tank manufacturer.**
3. Referring to drawing SS-01, can you confirm if our scope of work for the site services is to the property line? Are the street connections by owner through city works?
  - **Street connections will be completed by the Owner hired Contractor as a part of this Tender. The City will not make the service connections to property line. The schedule of unit prices will reflect this work.**
4. On the civil drawings it notes existing dwellings on the property. Can you confirm if these were previously removed? If not are we to include for building and site demolition?
  - **Building demolition will be completed by the Owner, separate from this Tender.**

THIS COMMUNICATION IS INTENDED SOLELY FOR THE ATTENTION AND USE OF THE NAMED RECIPIENTS AND CONTAINS INFORMATION THAT IS PRIVILEGED AND CONFIDENTIAL. IF YOU ARE NOT THE INTENDED RECIPIENT, OR THE PERSON RESPONSIBLE FOR DELIVERING THIS INFORMATION TO THE INTENDED RECIPIENT, PLEASE NOTIFY US IMMEDIATELY BY TELEPHONE. IF YOU HAVE RECEIVED THIS INFORMATION IN ERROR, PLEASE BE NOTIFIED THAT YOU ARE NOT AUTHORIZED TO READ, COPY, DISTRIBUTE, USE OR RETAIN THIS MESSAGE OR ANY PART OF IT.

5. We are requesting your consideration for an extension to the closing date.

- **The Owner has agreed to extend the closing date to August 31<sup>st</sup>, 2020 at 4:00pm.**

Please sign and return a copy of the Addendum to confirm receipt.

Company Name: \_\_\_\_\_

Print Name: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_

N:\1500\1588-Lullaboo Nursery & Childcare Center Inc\5045-756-766 Wanless Drive\Contract Admin\RFQ Docs\Addendums\Addendum #1\2020.08.11 Addendum #1 (1588-5045).doc