

Addendum 07

Project: New Fire Station No. 1

RFT# T-FD-22-01

Highlands Boulevard, Millbrook, ON

Date: June 24, 2022

Owner: Township of Cavan Monaghan

Greenview File: 164.21.005

This Addendum forms part of the Tender Documents and shall supersede all prior issued tender documentation and/or Addenda as noted, and specifically applicable.

This Addendum consists of 1 page(s), and 1 attachment.

• Electronic Layout – Schedule 'A', Hydro One Networks Inc. dated June 14, 2022.

1. Drawings:

- .1 Electrical Drawings:
 - .1 Add the attached Electronic Layout Schedule 'A' (Offer to Connect) from Hydro One Networks Inc. for inclusion in the tender documents.

End of Addendum 07



Electronic Layout

Schedule 'A'

| | O A Lu C All | | 0 1 5 O-do- 202920724 CA | VAN MONACHANI Com of the Tun of Cover |
|---|---|---|--|--|
| | Customer Information | Service Location & Contractor Informat | on General Information Order 302039734_CA | VAN-MONAGHAN_Corp_of_the_Twp_of_Cavan_ |
| ustomer: | Corp of the Twp of Cavan Monaghan | 911 Address: 988 COUNTY RD 10 | Preparation Date: 6/14/2022 | Service Centre Name: Peterborough |
| | 988 County Rd 10 | Lot: 12 Concession: | | I - GS Hydro One Phone #: 888-871-3514 |
| | Millbrook ON | Township: Cavan-Monaghan | D.S.: Cavan DS | Hydro One Fax #: 705-743-0471 |
| 1 | L0A 1G0 | RP#: Sublot: | Customer Cable: Yes Feeder: F2 | Electrical Safety Authority: 877-372-7233 |
| imary # | 705-9322929 | Contractor: Unknown | Service Size: 400 Amps Switch: 379 | |
| 1S.: | Fax: | Ph#: Fax: | Acct #: 200097103031 Transformer: 16194 | Prepared By: Jacob Bozek |
| W Mo Re Re In: | etering iring Diagram: RM8-201 eter: 13 Jaw 9S Meter '.L. #1 emove 35'/8 Pole emove anchor stall 35'/5 storm guy pole stall 2m anchor (12" pisa) | 988 County Road | DL | 35' 5 C9EWGN 2M 9E-11 DL5-101 DL5-102 DL5-202 DL5-202 |
| Re In: In: In: Ri gu W In: Su In: M: | • | g inserts, and arrestors Lines DU-03-501 DU-04-301 DU-04-301 DU-04-601 Metering RM8-201 RM8-300 RM8-301 Bar Type Omer Service Contract ("Contract") with Hydro On | 16194 FORWB 65617 - 18 WVB | 45' 4 C9EWHS 45' 4 C9EWHS Vork by Others Dep.Date/Time: 05/10/2022 11:15:00 |
| The Custo and pay a (a) 180 da from the "re-design (a) not except | emove 45'/4 pole stall 45'/3 pole stall 2m anchor (12" pisa) stall switches and ground (butt plate) stall 3x 28kV primary terminator un primary underground cable up pole in uard and connect 1.L. #3 stall 150kVA 4.8/8.32kV pad mounted trauplied vault connect grounding stall 3 x 28kV load break elbows, bushin ake primary and secondary connections omer has 180 days to execute the Cust all amounts payable under the Contract ays from the date of Contract execution Preparation Date" identified on the layd (which means the Customer will receive ecute the Contract with Hydro One and | g inserts, and arrestors DU-03-501 DU-03-501 DU-04-301 DU-04-301 DU-04-801 Metering RM8-201 RM8-300 RM8-301 Bar Type omer Service Contract ("Contract") with Hydro On This layout is valid until the earlier of either: and receipt of Customer payment; or (b) 360 day out. The Customer may have to pay for a | Existing Hydro One Only Section 2.0 Hydro One or Contractor Contr | -08-302.1 -08-201 'Fig.1' 12-301 |